
Project REPAIR OF THE CTE- ELS; MAIN AND HOME ECONOMICS,HEALTH AND SCIENCE BUILDING
Owner Benguet State University
Location Km. 6, La Trinidad, Benguet
Enduser Dr. Rachel Kibad Maguen

Date

I. GENERAL REQUIREMENTS and SITE WORKS

a. Mobilization/Demobilization 1 lot

1 labor no. amount

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate days to complete

Elf Truck (2-5 MT) 1 unit -                   

3 material & description amount

 

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) of item 4

6 Contractor's Profit of item 4

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

b.  Project Billboard 1 lot

1 labor no. no of days amount -                            

production rate -                         days to complete

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate -                  -                         0 days to complete

minor tools (10% of Labor Cost) -                   

3 material & description amount -                            

Printed Tarpulin  (8ft x 8ft) 5.76 sq.m. /sq.m. -                   

Ordinary Plywood 2 pcs /pc -                   

Good lumber 40.5 bd.ft. /bd.ft -                   

Assorted CWN 1 kg /kg -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) of item 4 -                       

6 Contractor's Profit of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

c. Safety and Health 1 lot

1 labor no. no of days amount -                            

production rate -                  -                         days to complete

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate -                  -                         days to complete

minor tools (10% of Labor Cost) -                   

3 material & description amount -                            

Assorted warning and safety signages 1 lot /lot -                   

Canvass (for jobsite perimeter enclosure/fencing) 1 roll /roll -                   

vest 6 pcs. /pc. -                   

safety shoe/ boots 6 pcs. /pc. -                   

safety gloves 6 pcs. /pc. -                   

skull guard/ hard hat 6 pcs. /pc. -                   

safety harness 6 pcs. /pc. -                   

first aid kit 1 unit /unit -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) of item 4 -                       

6 Contractor's Profit of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

d. Clearing, Grubbing and Cleaning 781.6124 m²

1 labor no. no of days amount -                            

production rate days to complete

***dismantling of existing roofing and ceiling, removal of existing 

electrical lighting fixtures
lead man /day -                   

unskilled labor /day -                   

-                                                 

daily rate

daily rental

quantity unit cost

-                                                 

DETAILED UNIT PRICE ANALYSIS

daily rate

daily rental

quantity unit cost

daily rate

daily rental

quantity unit cost

-                                                 

daily rate
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2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate -                         days to complete

minor tools (10% of Labor Cost) -                   

3 material & description amount -                            

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) of item 4 -                       

6 Contractor's Profit of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

II. ROOFING WORKS

A. MAIN BUILDING

a.1 Structural Steel Roof Framing 3,977.98                              kgs.

1 labor - fabrication, assembly & erection no. no of days amount -                            

***Structural Steel framing 1744.38 -                            

production rate kgs/manhour days to complete

fabrication and assembly

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

erection and installation set/manhour

skilled labor /day -                   

unskilled labor /day -                   

*** Metal Structure Accessories (sagrods) 31 -                             

production rate pc/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

*** Metal Structure Accessories (Turnbuckle) 112 -                             

production rate pc/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

*** Metal Structure Accessories (Crossbracing) 298 -                             

production rate kg/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

***Metal Structure Accessories (Anchor Bolt)  180.00 -                             

production rate pc/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

***Metal Structure Accessories (Steel plates)  229.85 -                             

production rate kgs/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

*** Structural Steel Purlins 1936.00 -                             

production rate kg/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate kgs/unithour days to complete

welding machine /day -                   

Cutting outfit /day -                   

minor tools (10% of Labor Cost) lot -                   

3 material & description amount -                            

1.2mm thickx 50mm x 75mm   C-Purlins 220 pcs /pc -                   

1.5mm thick  x 50 mm x 150 mm x 6m, Tubular Steel    66 pcs /pc -                   

16mm dia. turnbuckle 112 pcs /pc -                   

16mm dia. plain bar cross bracing 35 pcs /pc -                   

16mm dia. plain bar sag rod 31 pcs /pc -                   

M16x 130mm Anchor Bolts,nuts and washers, wedge type 180 pcs /pc -                   

Milled Steel plate, 4'x8'x 10mm thick 2 pcs /pc -                   

acetylene 43.76 kgs. /kgs. -                   

daily rental

quantity unit cost

-                                                 

daily rate

daily rental

quantity unit cost

Page 2



oxygen 87.54 kgs. /kgs. -                   

welding rod 79.61 kgs. /kgs. -                   

consumables (5% of Material Cost) lot -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) % of item 4 -                       

6 Contractor's Profit % of item 4 -                       

7 Tax 7% % of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

a.2 Roof Sheeting and Accessories 742.70 m²

1 labor (cut, installation) no. no of days amount -                            

***Pre-painted Metal Sheets (Rib-type) -                            

production rate m ²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

***Fabricated Metal Accessories (Ridge Roll, Flashing, Fascia) 317 -                             

production rate m /manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

***Fabricated Metal Accessories (Gutter) 104.92 -                             

production rate m /manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/unithour days to complete

H-Frame 1.7m x 1.2m, set /day -                   

power tools (10% of Labor Cost) /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            
0.4mm thick x 1.20m x 8m rib-type long span metal roofing, pre-

painted; dark green  
77 pcs. /pc. -                   

0.4mm x 2.44m x 0.60mm ridge roll, pre-painted, dark green 22 pcs. /pc. -                   

1.2mm thick x 50 mm x 250 mm x 6 m purlins for  fascia board 22 pcs. /pc. -                   

0.4mm thick x 2.44m, Box Type Gutter 43 pcs. /pc. -                   

0.4mm thick x 2.44m, Flashing 54 pcs. /pc. -                   

1-1/2" Tex screw 2120 pcs. /pc. -                   

3/4" Blind Rivets 4 boxes /box -                   

consumables (5% of Material Cost) -                   

4 Total Direct Cost (1 + 2 + 3)  -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) % of item 4 -                       

6 Contractor's Profit % of item 4 -                       

7 Tax 7% % of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

B. HOME ECONOMICS, HEALTH & SCIENCE BUILDING

b.1 Structural Purlins (Wood) 960 bd.ft.

***Replacement of wood purlins

1 labor no. no of days amount -                            

production rate bd.ft./manhour days to complete

leadman 1 /day -                   

skilled labor 2 /day -                   

unskilled labor 4 /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/manhour days to complete

H-Frame 1.7m x 1.2m, set /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

2"x4"x 12' Lumber 120 pc /pc -                   

consumables (5% of material cost) lot /lot -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

b.2 Roof Sheeting and Accessories 223.23 m²

1 labor (cut, installation) no. no of days amount -                            

-                                                 

daily rate

daily rental

quantity unit cost

-                                                 

-                                                 

daily rate

daily rental

quantity unit cost

daily rate
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***roof sheeting 223.23 m ² -                             

production rate m ²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

no. no of days amount -                            

***fabricated  roof accessories (ridge roll, flashing) 43.92 ln.m.

production rate m /manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

no. no of days amount -                            

***fabricated  roof accessories(gutter) 41.48 ln.m.

production rate m /manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount #REF!

output rate m ²/unithour days to complete

H-Frame 1.7m x 1.2m, set /day -                   

power tools (10% of Labor Cost) /day #REF!

minor tools (10% of Labor Cost) /day #REF!

3 material & description amount -                            

1/2" x 4'x 8' Marine plyboard 75 pcs /pc -                   
0.4mm thick x 1.20m x 6m rib-type long span metal roofing, pre-

painted; dark green  
31 pcs. /pc. -                   

0.4mm x 2.44m x 0.60mm ridge roll, pre-painted, dark green 9 pcs. /pc. -                   

2" x 10" x 10' Lumber  fascia board 21 pcs. /pc. -                   

0.4mm thick x 2.44m, Box Type Gutter 17 pcs. /pc. -                   

0.4mm thick x 2.44m, Flashing 26 pcs. /pc. -                   

1-1/2" Tex screw 380 pcs. /pc. -                   

3/4" Blind Rivets 2 boxes /box -                   

1" CWN 2 kgs /kg -                   

consumables (5% of Material Cost) -                   

4 Total Direct Cost (1 + 2 + 3)  

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) % of item 4

6 Contractor's Profit % of item 4

7 Tax 7% % of item 4 + 5 + 6

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

III. MASONRY WORKS

B. HOME ECONOMICS, HEALTH & SCIENCE BUILDING

b.1. CHB Laying 2.15 m²

1 labor no. no of days amount -                            

production rate m ²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate kgs/unithour days to complete

minor tools (10% of Labor Cost) -                   

3 material & description amount -                            

100mm thk. CHB 27 pcs. /pc. -                   

cement 1 bags /bag -                   

sand 0.09 m³ /m³ -                   

10mm dia reinforcing steel 7.89 kgs. /kgs. -                   

#16 G.I. tie wire 0.11 kgs. /kgs. -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit of item 4 -                       

7 Tax 7%  of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

b.2. Plastering 4.3 m²

1 labor no. no of days amount -                            

plastering production rate m ²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/unithour days to complete

H-Frame 1.7m x 1.2m, set /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

cement 1 bag /bag -                   

-                                                 

daily rate

daily rental

quantity unit cost

-                                                 

daily rate

daily rate

daily rental

quantity unit cost

daily rate

daily rental

quantity unit cost
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sand 0.11 m³ /m³ -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

IV. ELECTRICAL  WORKS

A. MAIN BUILDING

a.1 Conduits and boxes 165 lm

1 labor no. no of days amount -                            

***Instalaltion of PVC Conduit pipe -                            

production rate lm/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

***Installation of Junction box 50 -                             

production rate pc/manhour days to complete

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate unit/manhour days to complete

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

20mm PVC Conduit Pipe 50 pcs. /pc. -                   

Junction box, pvc deep type 32 pcs. /pc. -                   

Conduit connectors/fittings 1 lot /pc -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7%  of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

a.2 Wires and Wiring Devices 600 lm

1 labor no. no of days amount -                            

***Installation of wires -                            

production rate lm/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

***Installation of switches 11 -                            

production rate 1.00 set/manhour days to complete

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate unit/manhour days to complete

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

# 14 THHN Stranded Wire 4 boxes /box -                   

1-gang switch element 4 pcs /pc -                   

2-gang switch element 7 pcs /pc -                   

Electrical tape (big) 3 roll /roll -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7%  of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

a.3 Electrical Fixtures 33 sets

1 labor no. no of days amount -                            

production rate set/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate unit/manhour days to complete

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

2 x 36 watts T8 LED tubes  with housing and diffuser 33 sets /set -                   

consumables (3% of Material Cost) -                   

daily rental

quantity unit cost

-                                                 

daily rate

daily rental

-                                                 

daily rate

quantity unit cost

-                                                 

daily rate

daily rental

quantity unit cost

Page 5



4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7%  of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

B. HOME ECONOMICS, HEALTH & SCIENCE BUILDING

b.1 Conduits and boxes 60 lm

1 labor no. no of days amount -                            

*** Installation of PVC conduit pipe -                            

production rate lm/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

*** Installation of junction boxes 12 -                            

production rate pc/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate unit/manhour days to complete

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

20mm Conduit Pipe 30 pcs. /pc. -                   

Junction box, pvc deep type 15 pcs. /pc. -                   

Conduit connectors/fittings 1 lot /pc -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7%  of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

b.2 Wires and Wiring Devices 300 lm

1 labor no. no of days amount -                            

***Installation of wires -                            

production rate lm/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

*** Installation of switches 4 -                            

production rate set/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate unit/manhour days to complete

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

# 14 THHN Stranded Wire 2 boxes /box -                   

1-gang switch element 2 pcs /pc -                   

2-gang switch element 2 pcs /pc -                   

Electrical tape (big) 3 roll /roll -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7%  of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

b.3. Electrical Fixtures 15 sets

1 labor no. no of days amount -                            

production rate set/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate unit/manhour days to complete

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

2 x 36 watts T8 LED tubes  with housing and diffuser 15 sets /set -                   

consumables (3% of Material Cost) -                   

-                                                 

daily rate

daily rental

quantity unit cost

-                                                 

daily rate

daily rental

quantity unit cost

daily rate

daily rental

quantity unit cost

-                                                 
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4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7%  of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

V. PLUMBING WORKS

A. MAIN BUILDING

a.1 Pipe Lines (Downspouts and roof leaders) 100 lm.

1 labor no. no of days amount -                            

production rate lm/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate lm/manhour days to complete

H-Frame 1.7m x 1.2m, set /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

3" PVC Pipe , S-1000 33 pcs /pc -                   

assorted fittings 1 lot /lot -                   

consumables (5% of material cost) lot /lot -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) of item 4 -                       

6 Contractor's Profit of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

B. HOME ECONOMICS, HEALTH & SCIENCE BUILDING

b.1 Pipe Lines (Downspouts and roof leaders) 30 lm.

1 labor no. no of days amount -                            

production rate lm/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate lm/manhour days to complete

H-Frame 1.7m x 1.2m, set /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

3" PVC Pipe , S-1000 10 pcs /pc -                   

assorted fittings 1 lot /lot -                   

consumables (5% of material cost) lot /lot -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) of item 4 -                       

6 Contractor's Profit of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

b.2 Cross Drain Grills 38.4 l.m.

1 labor no. no of days amount -                            

production rate m ²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/manhour days to complete

Welding Machine /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

1/4"  x 1"x1" Angle Bar 2 pcs. /pc -                   

10mm round bar 5 pcs. /pc -                   

Welding rod 5.83403  kgs /kgs -                   

consumables (3% of material cost) lot lot -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7%  of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

VI. ARCHITECTURAL FINISHINGS

A. MAIN BUILDING

-                                                 

daily rate

quantity unit cost

-                                                 

daily rate

daily rental

quantity unit cost

daily rental

quantity unit cost

-                                                 

daily rate

daily rental

-                                                 
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a.1. Ceiling - 1/2" thick Marine Plywood  on metal frame 558.38 m²

***Includes 0.70m x 0.70m ceiling manhole cover and moulding

1 labor no. no of days amount -                            

production rate m ²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/manhour days to complete

H-Frame 1.7m x 1.2m, set /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

1/2" thick x 4' x 8' , Marine Plywood 130 pc /pc -                   

12 mm x 38 mm x 5 m x 0.8 mm thick, Carrying Channel 107 pc /pc -                   

19 mm  x 50 mm x 5 m x 0.5 mm thick, Double Furring 239 pc /pc -                   

25 mm x 25 mm x 3 m x 0.5 mm thick, Wall Angle 118 pc /pc -                   

Double furring clip 197 pcs /pc -                   

3/8" x1 m Threaded suspension rod with suspension clip 210 set /sets -                   

1.5 mm x 50 mm x50 mm x 6 m Tubular steel 46 pcs. /pc -                   

150 mm x 6 m x 0.4mm thick Rib type Spandrel 1272 ln.m. /ln.m. -                   

150 mm x 6 m x 0.4 mm thick Perforated Spandrel 138 ln.m. /ln.m. -                   

consumables (5% of material cost) lot /lot -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES) of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

a.2. Painting Works 635.50 m²

1 labor no. no of days amount -                            

*** surface preparation and paint application production rate m ²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/manhour days to complete

H-Frame 1.7m x 1.2m, set /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

Primer (Flat  wall enamel) 19 gals. /gal -                   

Putty (Plasolux Glazing putty) 30 gals. /gal -                   

Topcoat (Semi-gloss Enamel) 30 gals. /gal -                   

Epoxy primer 8 gals. /gal -                   

Paint thinner 73 gals. /gal -                   

4" paint brush 6 pcs /pc -                   

9" roller handle with pan 4 pcs /pc -                   

9" roller foam 4 pcs /pc -                   

#100 sand paper 30 pcs /pc -                   

#120 sand paper 60 pcs /pc -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

B. HOME ECONOMICS, HEALTH & SCIENCE BUILDING

b.1. Ceiling Eaves -Spandrel on wood frame 31.025 m²

***Includes 0.70m x 0.70m ceiling manhole cover and moulding

1 labor no. no of days amount -                            

production rate m²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/manhour days to complete

H-Frame 1.7m x 1.2m, set /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

150 mm x 6 m x 0.4mm thick Rib type Spandrel 230 ln.m. /ln.m. -                   

150 mm x 6 m x 0.4 mm thick Perforated Spandrel 38 ln.m. /ln.m. -                   

2"x2"x12" lumber 62 pcs /pc -                   

consumables (5% of material cost) lot /lot -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

daily rate

daily rental

quantity unit cost

-                                                 

daily rate

daily rate

daily rental

quantity unit cost

-                                                 

daily rental

quantity unit cost
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7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

b.2 Steel Door 4.2 m²

1 labor no. no of days amount -                            

production rate m²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/manhour days to complete

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            
1.00m x 2.10m Pre-fabricated Steel  Door with jamb, complete 

accessories and hardwares
2 sets /set -                   

consumables (5% of material cost) lot /lot -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

b.3. Steel Awning Window 31.68 m²

1 labor no. no of days amount -                            

production rate m²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/manhour days to complete

Welding Machine /day -                   

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            
3.30mx 1.60m Pre-fabricated Steel Awning Window with grills 

,complete accessories and hardwares
6 sets /set -                   

consumables (5% of material cost) lot /lot -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

b.4. Painting Works 331.72 m²

1 labor no. no of days amount -                            

*** surface preparation and paint application production rate m ²/manhour days to complete

leadman /day -                   

skilled labor /day -                   

unskilled labor /day -                   

2 equipment (rental based on ACEL rates) unit no of days amount -                            

output rate m ²/manhour days to complete

minor tools (10% of Labor Cost) /day -                   

3 material & description amount -                            

Primer (Flat  wall enamel) 15 gals. /gal -                   

Red oxide primer 1 gals. /gal -                   

Putty (Plasolux Glazing putty) 25 gals. /gal -                   

Topcoat (Semi-gloss Enamel) 26 gals. /gal -                   

Paint thinner 14 gals. /gal -                   

4" paint brush 6 pcs /pc -                   

9" roller handle with pan 4 pcs /pc -                   

9" roller foam 4 pcs /pc -                   

#100 sand paper 20 pcs /pc -                   

#120 sand paper 50 pcs /pc -                   

4 Total Direct Cost (1 + 2 + 3) -                       

5 OCM (OVERHEAD, CONTINGENCIES & MISCELLANEOUS EXPENSES)  of item 4 -                       

6 Contractor's Profit  of item 4 -                       

7 Tax 7% of item 4 + 5 + 6 -                       

8 Total Unit Cost  (4 + 5 + 6 +7) Php cost per item

-                       

quantity unit cost

-                                                 

daily rate

daily rental

quantity unit cost

-                                                 

daily rate

daily rental

                     I hereby submit the foregoing bid; and that I unserstood the terms and conditions of the contract.

NAME OF BIDDER/ CONTRACTOR

Position

NAME OF CONSTRUCTION FIRM/ COMPANY

                                                                                          Date:_________________________

TOTAL AMOUNT

-                                                 

daily rate

daily rental

quantity unit cost

-                                                 
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