

# **IB 2023 –24 PROCUREMENT OF VARIUS CONSTRUCTION SUPPLIES AND MATERIALS FOR THE REPAIR OF VARIOUS UNIVERSITY BUILDINGS**



## **SECTION VI – SCHEDULE OF REQUIREMENTS**



**IB 2023 –24 PROCUREMENT OF VARIUS CONSTRUCTION SUPPLIES AND MATERIALS FOR THE  
REPAIR OF VARIOUS UNIVERSITY BUILDINGS**

*The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.*

| Item Number  | Description  | Quantity   | Delivered Weeks/<br>Months   |
|--|--|------------|--|
| Lot A  | Supply and Delivery of Construction Materials for the propose Canopy fronting the OUR                                  | 145,993.00 | 30 Calendar Days from receipt of PO and NTP except for PORTLAND CEMENT * |
| Lot B  | Supply and Delivery of Construction Materials for the proposed Landscaping Unit Building                               | 535,627.50 |  |
| Lot C  | Supply and Delivery of Construction materials for the general repair of male CR (University Gym)                       | 292,260.00 |  |
| Lot D  | Supply and Delivery of Construction materials for the general repair of CR for College of Engineering                  | 170,080.00 |  |
| Lot E  | Supply and Delivery of Construction materials for the general repair of CR for Old Admin Building                      | 512,500.00 |  |
| Lot F  | Supply and Delivery of Construction materials for the improvement of Plant Boxes and Pathways including shimumura park | 303,820.00 |  |
| Lot G  | Supply and Delivery of Construction for fencing at the flood control   | 258,040.00 | 30 Calendar Days from receipt of PO and NTP                              |
| Lot H  | Supply and Delivery of Construction Materials for Repair and Maintenance of University Buildings                       | 498,995.00 |  |
| *For all Portland Cement delivery period will be seven (7) days upon receipt of <u>ORDER</u> until December 31, 2023 |  |            |  |

---

*Name of Bidder over Printed Name*

---

*Date*