4

IMELDA

LIDEN

.P
VP for Acaglemic Affajrs, BSU

SAMU

ALLAN C. SAL;E
VP for Administration and Finance, BSU

BALAG-EY
Manager

L

>
=
w
=
[TX]

Ge
Guava Construction

LINATO
, BSU

v

Accounta

Repubiic of the Phiiippines
Wenguet State Wnivergity
La Trinidad, Benguet
Tei/Fax No. 422-2281 BAGONG PILIPINAS
www.bsu.edu.ph

CONTRACT NUMBER 2023- 41

(REPAIR OF THE COLLEGE OF TEACHER EDUCATION BUILDING)

KNOW ALL MEN BY THESE PRESENTS:
This Contract made and entered into this 3rd day of November 2023 by and between:

BENGUET STATE UNIVERSITY, a chartered public educational institution of higher learning,
established and existing under the laws of the Republic of the Philippines having office at La
Trinidad, Benguet, herein referred to as BSU and represented by its President,
DR. FELIPE SALAING COMILA;

And

EVELYN ELWAS BALAG-EY, doing business as “GUAVA CONSTRUCTION”, of legal age,
Filipino citizen, with principal address at JD-240 Bayabas, Pico, La Trinidad, Benguet herein
referred to as “the Contractor”.

WITNESSETH:

WHEREAS, consonant to the provisions of R.A. 9184, the Benguet State University posted
an Invitation to Bid for the project IB 2023-29 Repair of the College of Teacher Education
(CTE) Building in the PHILGEPS, agency website and four (4) conspicuous places
continuously for seven (7) days starting September 23, 2023;

WHEREAS, in response to the invitation, two (2) bidders namely: Anitos Construction and
Guava Construction bought bidding documents and submitted their bid proposal on the
scheduled submission at 2:00 PM of October 16, 2023;

WHEREAS, during the opening of bids, the legal, technical and financial requirements
submitted by the bidders, Anitos Construction was declared ineligible and Guava
Construction emerged to be the single calculated bid and thus, subject of post qualification;

WHEREAS, upon careful examination, validation, verification and ocular inspection of the
legal, technical and financial requirements submitted and statements in its bidding
documents, the bid of the herein CONTRACTOR was found to be compliant and responsive
to the requirements of the project. Herce, on November 3, 2023 under BAC Resolution
Number 2023-1012, the Bids and Awards Committee declared the bid of Guava Construction
as the Single Calculated and Responsive Bid (SCRB) for the project;

WHEREAS, the amount of the contract is THREE MILLION THREE HUNDRED TWENTY FOUR
THOUSAND EIGHT HUNDRED FORTY TWO PESOS AND 09/100 ONLY (PHP. 3,324,842.09)
vis-a-vis the Approved Budget of the Contract amounting to Php. 3,325,000.00 for the
execution and completion of such works and the remedying of any defects therein. The

funding source of the contract is from the 2022 FLR GAA Capital Outlay;
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NOW THEREFORE, for and in consideration of the mutual commitment herein set forth,

= |
E % both contracting parties hereto have voluntarily agreed to the following terms, conditions
o % and stipulations:
Ly 1. That the Contract time will be for a period of Fifty (50) calendar days; counted
E E from the contractor’s receipt of the Notice to Proceed;
‘g
2. The following documents as required by the 2016 Revised Implementing Rules
and Regulations of RA 9184 shall be deemed te form and be read and construed
as part of this Agreement, viz.:
=5 a. Philippine Bidding Documents (PBDs);
%} i. Drawings/ Plans;
e ii. Specifications;
i iii. Bill of Quantities;
< E iv. General and Special Conditions of Contract;
G S v. Supplemental or Bid Bulletins, if any;
§ % b. Winning bidder’s bid/ quotation, including the Eligibility requirements,
% £ Technical and Financial Proposals, and all other documents or statements
2 submitted. Bid form, including all the documents/statements contained in
2 the Bidder’s bidding envelopes, as annexes and all other documents
>

submitted, including corrections to the bid, if any;

Performance Security;

Notice of Award of Contract and Bidder’s conforme thereto; and

Other contract documents that may be required by existing laws and/for
the Procuring Entity concerned in the PBDs. Winning bidder agrees that
the additional contract documents or information prescribed by the GPPB
that are subsequently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and Warranty
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3. In case of doubt or conflict between or among the provisions of the Agreement
including the stipulations in the foregoing documents, the CONTRACTOR shall
refer the same in writing to the OWNER for clarification and guidance. The
clarification or determination made by the OWNER shall be binding and
conclusive upon the parties.

[
2]
% 4. In consideration of the payments to be made by the University to the Contractor
i as hereinafter mentioned, the Contractor hereby covenants with the University
S to execute and complete the works and remedy any defects therein in
; 2 conformity with the provisions of this contract and of the Government
5 > Procurement Law in all respects.
L
5. The University hereby covenants to pay the contractor in consideration of the
execution and completion of the works and the remedying of defects therein,
the Contract Price or such other sum that may become payable under the
o provisions of this contract at the times and in the manner prescribed by this
=8 contract.
S

. The Contactor shaill maintain cleanliness at all times in the premises of the project
and to comply with the existing ordinances, laws, rules and regulations on
environmental sanitation during the period of construction.
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7. Pursuant to RA 11313, the following shall likewise be complied with by the
contractor:
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a. To provide BSU, through the Physical Plant Office AND security office,
with a complete list of all his/her/its workers and personnel with their
respective complete addresses assigned in the construction/work site or
university premises within 3 days from deployment;

b. Post a copy of RA 11313 and its summary in a language known to the
workers, say in Filipino and/or llocano, in the workers’ quarters, in a
conspicuous place in the construction site expressly informing them that
sexual harassment such as cursing, wolf-whistling, catcalling, leering and
intrusive gazing, taunting, pursing, unwanted invitations, sexist siurs,
persistent unwanted comments on one’s appearance, relentless requests
for one’s personal details such as name, contact and social media details or
destination, the use of words, gestures or actions that ridicule on the basis
of sex, gender or sexual orientation, identity and/or expression, the
persistent telling of sexual jokes, use of sexual names, comments and
demands are criminal offenses and are strictly prohibited;

c. Prior to deployment, conduct an orientation for all the workers deployed
within the BSU premises expressly educating them of the prohibition of
sexual harassment and that a violation thereof will result to criminal
prosecution;

d. All workers shall be provided by the contractor and be required to wear at
all times identification cards containing their picture and complete name
which are visible within a range of 15 feet. It should also contain the
signature of the head of the security services since the ID cards shall also
serve as their gate pass in gaining access to the University compound;

e. In cases where workers will be living temporarily in the work site, the
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limited to canvass, G.I sheets (excluding see-through materials) and
completely secluded from classrooms or completely covered from public
view;

f. Construction sites, as much as feasible, should be covered from public view
at least 3 feet above eye level or at a height of at least 10 feet from the
ground to minimize eye contact between workers and students or the
public;

g. The contractor shall employ systematic means to confine the activities of
the workers inside the covered or fenced construction site;

h. In no case shall consumption of alcoholic drinks or smoking or vaping be
allowed inside the construction site;

i. Shall abide by the IATF and DPWH Safety Rules while the construction site is
under or affected by a community quarantine due to COVID-19 Pandemic;
and

j. Failure of the contractor to perform any of the foregoing duties may be a
ground for suspension of works, termination of contract or imposition of
liguidated damages without prejudice to the prosecution of the erring
worker and the contractor under the provisions of RA 11313.
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8. The parties herein may, in writing, agree to any revision, alteration or addition to
the terms and conditions of this agreement, provided the same shall not be in
violation of the Procurement Law or any law, rule or regulation governing
contracts on government infrastructure.
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IN WITNESS WHEREOF, the parties or through their authorized
representatives have signed this Agreement on the day and year first written.

BENGUET STATE UNIVERSITY GUAVA CONSTRUCTION
By:
E ALAING COMILA EVELYKN\ELWAS BALAG-EY
University President (Contractor)

SIGNED IN THE PRESENCE OF:

‘-a
SAMUEL/S.\POLIDEN ALLAN C. SA%SA

VP for Academic Affairs VP for Administration and Finance

Funds Available: Charged to 2022 GAA CO (FLR)

IMELDA B LINATO, PhD.
Accpuntant IV

ACKNOWLEDGMENT

Republic of the Philippines)

1A, REN GRS
T NOV 20 2023

A TIIRITY B
BEFORE ME, a Notary Public for and #rﬁ RINIDAD, REN?SUFF this day of
2023, personally appeared the following with competent evidence of their

identity:
Name Valid Government —Issued ID | CTC No., Date and Place of 4
Issue
FELIPE SALAING COMILA BSU Employee ID # 010169 CTC #:01370091

Issued on: January 5, 2023
Issued at La Trinidad, Benguet

EVELYN ELWAS BALAG-EY Passport Number P4004815C | CTC#:

valid until April 28, 2033 Issued on:
Issued at

and their instrumental witnesses. They are known to me to be the same persons who
executed the foregoing Contract for the Repair of the Coliege of Teacher Education
Building consisting of four (4) pages including this page wherein this acknowledgment is
found. They affirm that their signatures on the instrument were voluntarily affixed by them
for the purpose and is their free and voluntary act and deed and of the establishments they

respectively represent. \

\
IN WITNESS WHEREOF, | hereby set my hand and seal in the \‘.\\1

and place first

above written. g "‘%\‘\

Doc. No. 300 NC No. R
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Series of 2023
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