
REPAIR OF CTE BUILDING

Project Duration: 60 C.D. Inclusive of 5 Unworkable days

Implementation Mode: By Contract

No. No.

1 6

1 1

1 1

2

1

1

No.

1

1

1 Safety Officer- Part Time

1

ITEM NO. QUANTITY UNIT UNIT COST

I.

a. 1 lot

b. 1 lot

c. 1 lot

d. 630 m²

II.

a. 5.27 m³

b. 4.51 m²

c. 335.19 kgs.

d. 5.27 m³

III.

a. 46 m²

b. 92.3 m²

IV.

a. 25 pcs.

b. 6 sets

c. 2 sets

d. 2 sets

e. 3 sets

V.

a. 9 lm.

b. 1 set

c. 1 unit

d. 80 lm.

VI.

a. 8.78 m²

b. 583.48 m²

c. 198.02 m²

d. 28.08 m²

e. 33.24 m²

f. 189.69 m²

h. 10.2 m²

i. 30.94 m²

j. 27 units

VII. 4 sets

COMPANY LETTERHEAD

BILL OF QUANTITIES

Project Title:

Welding Machine 

Plate Compactor

Jack Hammer

Repair of the CTE Building having an are of 607.95 sq.m.

Description Description

Truck (2-5 MT) H-Frame 1.7m x 1.2m, set

Cutting outfit

Power  toolsOne Bagger Mixer

Location: Km. 6, La Trinidad, Benguet

Total Project Cost: Php3,325,000.00

PROJECT DESCRIPTION EQUIPMENT NEEDED EQUIPMENT NEEDED

Site Architect/Site Engineer-FullTime

Electrical Engineer or Master Electrician

General Foreman

DESCRIPTION % Weight TOTAL COST

Minor tools

TECHNICAL PERSONEL

Description

 Project Billboard -                                       

A. CTE BUILDING

Safety and Health -                                       

GENERAL REQUIREMENTS and SITE WORKS

Mobilization/Demobilization -                                       

Gravel Bedding -                                       

-                                       

Clearing, Grubbing and Cleaning -                                       

REINFORCED CONCRETE WORKS

-                                       

Plastering and topping

Formworks and falsework

Steel Works

Concrete Works

MASONRY WORKS

CHB Laying

-                                       

-                                       

-                                       

Tile Works (Glazed )

Aluminum Doors

Aluminum Windows -                                       

 Hollow Core Flush Door

Drywall Partition

Building Signage

FIRE SAFETY

ARCHITECTURAL FINISHINGS

Ceiling - 1/4" Plyboard  on metal frame

Painting Works (Primer Only)

Tile Works (Unglazed )

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       

Panel Board/ Boxes/breakers -                                       

-                                       

-                                       

-                                       

-                                       

-                                       

Auxilliary and Miscellaneous Item -                                       

Pipe Lines -                                       

Plumbing Fixtures -                                       

Septic Vault

Storm Drainage 

PLUMBING WORKS

Conduits and boxes -                                       

Wires and Wiring Devices -                                       

Electrical Fixtures -                                       

ELECTRICAL  WORKS



ITEM NO. QUANTITY UNIT UNIT COSTDESCRIPTION % Weight TOTAL COST

I.

a. 8.316 m³

b. 8.316 m³

II.

a. 0.50 m³

b. 1078.43 kgs.

c. 29.57 m²

d. 25.34 m³

e. 149.97 kgs

III.

a. 240.24 kgs.

b. 77 m²

c. 268 m²

IV.

a. 81 lm

b. 7 units

A. Direct Cost

Equipment

Labor

Materials

B. Indirect Cost

OCM

Contractor's Profit

Taxes

C. Project Cost (Total A + B)

                                                                               Date:_________________________

 

BREAKDOWN OF PROJECT COST TOTAL COST

TOTAL PROJECT COST -                                       

NAME OF BIDDER/ CONTRACTOR

Position

NAME OF CONSTRUCTION FIRM/ COMPANY

DATE:_______________________________________

TOTAL BID COST IN FIGURES:

TOTAL BID AMOUNT IN WORDS:

                     I hereby submit the foregoing bid; and that I unserstood the terms and conditions of the contract.

Formworks and falsework

B. CTE PAVILION

 SITE WORKS

REINFORCED CONCRETE WORKS

Gravel Bedding

Structural Excavation - common earth -                                       

Roof Sheeting and Accessories

Painting Works

PLUMBING WORKS

Pipelines

Catch Basin

Embankment from Structure Excavation

Steel Works

Concrete Works

Structural Steel Framing

ROOFING WORKS

Structural Steel Roof Framing

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       

-                                       


