
Item No./Description : A.1.1 (8) Provision of Field Office for the Engineer (Rental Basis)

Quantity : 8.00

Unit of Measurement : month

Output per hour :

A. Labor

-                               

B. Equipment

a. Colored Printer  (*can print up to A3 size paper) 1 -                               

b. 1.2m x 2.4m Wooden Conference Table 1 -                               

c. Plastic Chairs with Backrest 7 -                               

d. 20 ft. Container Van (ACU maintained) 1 -                               

-                               

C. Materials

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses 0% of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate 
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Item No./Description : B.3 Permits and Clearances (Building Permit)

Quantity : 1.00

Unit of Measurement : lump sum

Output per hour :

A. Labor

a. Professional Electrical Engineer -                               

b. Master Plumber / Sanitary Engineer -                               

-                               

B. Equipment

-                               

C. Materials

a. Zoning Fee lump sum 1 -                               

b. Fire Safety Inspection Clearance and Certificate lump sum 1 -                               

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses 0% of D -                               

F. Contractor's Profit (CP) 0% of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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Item No./Description : B.5 Project Billboard / Signboard

Quantity : 1.00

Unit of Measurement : each

Output per hour :

A. Labor

a. Construction Foreman -                               

b. Skilled Laborer -                               

c. Unskilled Laborer -                               

-                               

B. Equipment

a. Minor Tools -                               

-                               

C. Materials

a. Printed Billboard Tarpaulin (8' x 8') sq.ft. 64 -                               

b. 1/4"x1.2mx2.44m Ordinary Plywood pcs. 2 -                               

c. Good Lumber (Frames) bd.ft. 35 -                               

d. Assorted CWNs kg. 1 -                               

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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Item No./Description : B.7 Occupational Safety and Health Program

Quantity : 8.00

Unit of Measurement : month

Output per hour :

A. Labor

a. Safety Officer / Practicioner (full time) -                               

-                               

B. Equipment

a. Assorted Safety Barricades and Enclosures 1 lump sum -                               

-                               

C. Materials

a. Safety First Signage (2' x 3') sets 4 -                               

b. Warning Signs (2' x 3') sets 4 -                               

c. Caution Tape, 100ft roll 2 -                               

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses 0% of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)

 Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity
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Item No./Description : B.9 Mobilization / Demobilization

Quantity : 1.00

Unit of Measurement : lump sum

Output per hour :

A. Labor

a. Skilled Laborer -                               

b. Unskilled Laborer -                               

-                               

B. Equipment

a. Cargo/Service Truck (9-10 mt) -                               

-                               

C. Materials

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses 0% of D -                               

F. Contractor's Profit (CP) 0% of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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Item No./Description : 800 (1) Clearing and Grubbing

Quantity : 711.90

Unit of Measurement : sq.m.

Output per hour : m
2

A. Labor

a. Construction Foreman -                               

b. Unskilled Laborer -                               

-                               

B. Equipment

a. Minor Tools -                               

-                               

C. Materials

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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Item No./Description : 803 (1)a Structure Excavation (Common Soil)

Quantity : 1993.32

Unit of Measurement : cu.m.

Output per hour : m
3

A. Labor

a. Construction Foreman -                               

b. Unskilled Laborer -                               

-                               

B. Equipment

a. Backhoe (0.80 m
3
) -                               

b. Dump Truck (12 yd
3
) -                               

c. Minor Tools -                               

-                               

C. Materials

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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Item No./Description : 804 (1)a Embankment from Structure Excavation

Quantity : 2092.99

Unit of Measurement : cu.m.

Output per hour : m
3

A. Labor

a. Construction Foreman -                               

b. Unskilled Laborer -                               

-                               

B. Equipment

a. Backhoe (0.80 m
3
) -                               

b. Plate Compactor (5 hp) -                               

c. Minor Tools -                               

-                               

C. Materials

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)

 Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity
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Item No./Description : 804 (1)b Embankment from Common Borrow

Quantity : 784.87

Unit of Measurement : cu.m.

Output per hour : m
3

A. Labor

a. Construction Foreman -                               

b. Unskilled Laborer -                               

-                               

B. Equipment

a. Backhoe (0.80 m
3
) -                               

b. Plate Compactor (5 hp) -                               

c. Minor Tools -                               

-                               

C. Materials

a. Embankment cu.m. 784.87 -                               

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)

 Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity
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Item No./Description : 804 (4) Gravel Bedding

Quantity : 71.19

Unit of Measurement : cu.m.

Output per hour : m
3

A. Labor

a. Construction Foreman -                               

b. Unskilled Laborer -                               

-                               

B. Equipment

a. Plate Compactor (5 hp) -                               

b. Water Pump, 100 mm section Dia. -                               

c. Minor Tools -                               

-                               

C. Materials

a. Gravel Bedding (G1) cu.m. 75 -                               

       (w/ 5% Shrinkage Factor)

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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Item No./Description : 900 (1)c1 Structural Concrete (Ready Mix,3500 psi at 28 days) *for mat foundation

Quantity : 427.14

Unit of Measurement : cu.m.

Output per hour : m
3

A. Labor

a. Construction Foreman -                               

b. Skilled Laborer -                               

c. Unskilled Laborer -                               

-                               

B. Equipment

a. Concrete Vibrator -                               

b. Pumpcrete -                               

c. Minor Tools -                               

-                               

C. Materials

a. Ready Mix Concrete (3500 psi at 28 days) cu.m. 438.00 -                               

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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Item No./Description : 900 (1)c2 Structural Concrete (Ready Mix, 4000 psi at 28 days) *for columns, beams, slabs, and stairs

Quantity : 382.88

Unit of Measurement : cu.m.

Output per hour : m
3

A. Labor

a. Construction Foreman -                            

b. Skilled Laborer -                            

c. Unskilled Laborer -                            

-                            

B. Equipment

a. Concrete Vibrator -                            

b. Pumpcrete -                            

c. Minor Tools -                            

-                            

C. Materials

a. Ready Mix Concrete (4000 psi at 28 days) cu.m. 393.00 -                            

-                            

D. Total Direct Cost (A+B+C) -                            

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                            

F. Contractor's Profit (CP) of D -                            

G. Value Added Tax (VAT) of (D+E+F) -                            

H. Total Indirect Cost (E+F+G) -                            

I. Total Cost (D+H) -                            

J. Unit Cost -                            

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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Item No./Description : 901 (1) Lean Concrete (Ready Mix, 1000 psi at 28 days)

Quantity : 112.12

Unit of Measurement : cu.m.

Output per hour : m
3

A. Labor

a. Construction Foreman -                             

b. Skilled Laborer -                             

c. Unskilled Laborer -                             

-                             

B. Equipment

a. Concrete Vibrator -                             

b. Pumpcrete -                             

c. Minor Tools -                             

-                             

C. Materials

a. Ready Mix Concrete (4000 psi at 28 days) cu.m. 115.00 -                             

-                             

D. Total Direct Cost (A+B+C) -                             

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                             

F. Contractor's Profit (CP) of D -                             

G. Value Added Tax (VAT) of (D+E+F) -                             

H. Total Indirect Cost (E+F+G) -                             

I. Total Cost (D+H) -                             

J. Unit Cost -                             

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)

 Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity
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Item No./Description : 902 (1)a Reinforcing Steel, GRADE 33 (Deformed) *for suspended slabs and slab-on-fill

Quantity : 27,674.88          

Unit of Measurement : kgs.

Output per hour : kgs.

A. Labor

a. Construction Foreman -                             

b. Skilled Laborer -                             

c. Unskilled Laborer -                             

-                             

B. Equipment

a. Bar Cutter -                             

b. Bar Bender -                             

c. Minor Tools -                             

-                             

C. Materials

a. Deformed Reinforcing Steel GRADE 33 kgs. 27675.00 -                             

b. #16 Galvanized Iron Wire kgs. 415.00 -                             

c. Consumables lump sum 1 -                             

-                             

D. Total Direct Cost (A+B+C) -                             

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                             

F. Contractor's Profit (CP) of D -                             

G. Value Added Tax (VAT) of (D+E+F) -                             

H. Total Indirect Cost (E+F+G) -                             

I. Total Cost (D+H) -                             

J. Unit Cost -                             

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)

 Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity
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Item No./Description : 902 (1)a1 Reinforcing Steel, GRADE 40 (Deformed) *for lateral ties, stirrups, and stairs

Quantity : 23,735.40           

Unit of Measurement : kgs.

Output per hour : kgs.

A. Labor

a. Construction Foreman -                               

b. Skilled Laborer -                               

c. Unskilled Laborer -                               

-                               

B. Equipment

a. Bar Cutter -                               

b. Bar Bender -                               

c. Minor Tools -                               

-                               

C. Materials

a. Deformed Reinforcing Steel GRADE 40 kgs. 23736.00 -                               

b. #16 Galvanized Iron Wire kgs. 356.00 -                               

c. Consumables lump sum 1 -                               

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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Item No./Description : 902 (1)a2 Reinforcing Steel, GRADE 60 (Deformed) *for footings, beams, and columns

Quantity : 60632.96

Unit of Measurement : kgs.

Output per hour : kgs.

A. Labor

a. Construction Foreman -                               

b. Skilled Laborer -                               

c. Unskilled Laborer -                               

-                               

B. Equipment

a. Bar Cutter -                               

b. Bar Bender -                               

c. Minor Tools -                               

-                               

C. Materials

a. Deformed Reinforcing Steel GRADE 60 kgs. 60633 -                               

b. #16 Galvanized Iron Wire kgs. 909 -                               

c. Consumables lump sum 1 -                               

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)

PAGE 1 OF 1



Item No./Description : 903 (2) Forms and Falseworks

Quantity : 1023.00

Unit of Measurement : sq.m.

Output per hour : m
2

A. Labor

Installation

a. Construction Foreman -                             

b. Skilled Laborer -                             

c. Unskilled Laborer -                             

Stripping

a. Skilled Laborer -                             

b. Unskilled Laborer -                             

-                             

B. Equipment

a. H-Frame 1.7m x 1.2m, set -                             

       2 pcs. H-frames

       4 pcs. diagonal cross braces

       4 pcs. horizontal braces

       8 pcs. Joint pins

b. Shoring Jack, 3.8m full extension -                             

c. Adjustable U-head Jack, 0.6m -                             

d. Adjustable Base Jack, 0.60m -                             

e. 1-1/2" G.I. Pipe x 6.0 m -                             

f. 1-1/2" G.I. Pipe x 3.0 m -                             

g. 1-1/2" G.I. Pipe x 4.0 m -                             

h. 1-1/2" G.I. Pipe x 1.0 m -                             

i. Tie Rod x 0.60m. -                             

j. Round Wing Nut -                             

-                             

C. Materials

a. Phenolic Board (0.19mm x 1.2m x 2.4m) - 3 uses pcs. 355 -                             

b. Good Lumber - 3 uses bd.ft. 4836 -                             

c. Consumables lump sum 1 -                             

-                             

D. Total Direct Cost (A+B+C) -                             

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                             

F. Contractor's Profit (CP) of D -                             

G. Value Added Tax (VAT) of (D+E+F) -                             

H. Total Indirect Cost (E+F+G) -                             

I. Total Cost (D+H) -                             

J. Unit Cost -                             

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity  Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)

PAGE 1 OF 1



Item No./Description : 1033 (1) Metal Deck Panel

Quantity : 1023.00

Unit of Measurement : sq.m.

Output per hour : m
2

A. Labor

a. Construction Foreman -                               

b. Skilled Laborer -                               

c. Unskilled Laborer -                               

-                               

B. Equipment

a. One-bagger mixer -                               

b. Minor Tools -                               

-                               

C. Materials

sq.m. 1023.00 -                               

b. Accessories (end closures, tekscrews, etc..) lump sum 1.00 -                               

-                               

D. Total Direct Cost (A+B+C) -                               

E. Overhead, Contingencies & Miscellaneous (OCM) Expenses of D -                               

F. Contractor's Profit (CP) of D -                               

G. Value Added Tax (VAT) of (D+E+F) -                               

H. Total Indirect Cost (E+F+G) -                               

I. Total Cost (D+H) -                               

J. Unit Cost -                               

Sub - Total for C

Sub - Total for B

Name and Specification Unit Quantity

a. 1.6mm thk. Steel Deck, 550mpa, 920mm Effective Width 

(*refer to plan for the specifications)

 Unit Cost Amount (PhP)

Sub - Total for A

Name and Capacity No of Unit/s No. of Hour/s  Hourly Rate Amount (PhP)

DETAILED UNIT PRICE ANALYSIS (DUPA)

Designation No. of Person/s No. of Hour/s  Hourly Rate Amount (PhP)
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