IB 2024-12 — REPAIR AND UPGRADING
OF ROOF CANOPY AT THE STUDENT’S
QUEUING AREA AT UNIVERSITY
REGISTRAR AND ADMISSION DIVISION

SECTION 4 — GENERAL CONDITIONS OF CONTRACT
(GCC)

SECTION 5 — SPECIAL CONDITIONS OF
CONTRACT (SCC)
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SECTION IV — GENERAL CONDITIONS OF
CONTRACT

SECTION V — SPECIAL CONDITIONS
OF CONTRACT

Scope of Contract

This Contract shall include all such items,
although not specifically mentioned, that can be
reasonably inferred as being required for its
completion as if such items were expressly
mentioned herein. All the provisions of RA No. 9184
and its 2016 revised IRR, including the Generic
Procurement Manual, and associated issuances,
constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve
as the secondary source for the terms and conditions
of the Contract.

This is without prejudice to Sections 74.1 and
74.2 of the 2016 revised IRR of RA No. 9184 allowing
the GPPB to amend the IRR, which shall be applied to
all  procurement activities, the advertisement,
posting, or invitation of which were issued after the
effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the
Special Conditions of Contract (SCC),
references in the Conditions of Contract to the
Works, the Completion Date, and the Intended
Completion Date shall apply to any Section of
the Works (other than references to the
Completion Date and Intended Completion
Date for the whole of the Works).

3. Possession of Site

3.1. The Procuring Entity shall give possession of all or
parts of the Site to the Contractor based on the
schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If
the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give
possession in accordance with the terms of this
clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time
Extension and certify such sum as fair to cover
the cost incurred, which sum shall be paid by
Procuring Entity.

3.2. If possession of a portion is not given by the
above date, the Procuring Entity will be deemed
to have delayed the start of the relevant

2. The completion date is Fifty Five (55)
calendar days after the receipt of Notice
to Proceed (NTP)

3.1. The BENGUET STATE UNIVERSITY
shall give possession of all parts of the
Project Site to the Contractor within three
(3) calendar days from the confirmation
of the NTP until the completion of the
project.
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SECTION IV — GENERAL CONDITIONS OF

CONTRACT

SECTION V — SPECIAL CONDITIONS
OF CONTRACT

4.

7.

activities. The resulting adjustments in contract
time to address such delay may be addressed
through contract extension provided under
Annex “E” of the 2016 revised IRR of RA No.
9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel
named in the Schedule of Key Personnel
indicating their designation, in accordance with
ITB Clause 10.3 and specified in the BDS, to
carry out the supervision of the Works.

The Procuring Entity will approve any proposed
replacement of key personnel only if their
relevant qualifications and abilities are equal to
or better than those of the personnel listed in
the Schedule.

Performance Security

5.1. Within ten (10) calendar days from receipt of

the Notice of Award from the Procuring
Entity but in no case later than the signing of
the contract by both parties, the successful
Bidder shall furnish the performance security
in any of the forms prescribed in Section 39
of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract

with the Procuring Entity, acknowledges the
right of the Procuring Entity to institute
action pursuant to RA No. 3688 against any
subcontractor be they an individual, firm,
partnership, corporation, or association
supplying the Contractor with labor,
materials and/or equipment for the
performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely
on any Site Investigation Reports referred to in
the SCC supplemented by any information
obtained by the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the

repair works under Section 62.2.2 of the 2016
revised IRR, the Procuring Entity shall forfeit
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SECTION IV — GENERAL CONDITIONS OF

CONTRACT

SECTION V — SPECIAL CONDITIONS
OF CONTRACT

8.

10.

its performance security, subject its
property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it
from participating in any public bidding. All
payables of the GOP in his favor shall be
offset to recover the costs.

7.2. The warranty against Structural

Defects/Failures, except that occasioned-on
force majeure, shall cover the period from
the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity. Specific
duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set
forth in the SCC, the Contractor’s liability under
this Contract shall be as provided by the laws of
the Republic of the Philippines.

If the Contractor is a joint venture, all partners
to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it
is determined prima facie by the Procuring
Entity that the Contractor has engaged, before,
or during the implementation of the contract,
in unlawful deeds and behaviors relative to
contract acquisition and implementation, such
as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as
stated in ITB Clause 4.

Dayworks
Subject to the guidelines on Variation Order in

Annex “E” of the 2016 revised IRR of RA No. 9184,
and if applicable as indicated in the SCC, the
Dayworks rates in the Contractor’s Bid shall be used
for small additional amounts of work only when the
Procuring Entity’s Representative has given written
instructions in advance for additional work to be paid
for in that way.

11.

Program of Work

11.1. The Contractor shall submit to the Procuring

Entity’s Representative for approval the said

7.2. In case of permanent structures, such
as buildings of types 4 and 5 as classified
under the National Building Code of the
Philippines and other structures made of
steel, iron, or concrete which comply with
relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not
limited to, steel/concrete bridges,
flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment
plants, sewerage systems, power plants,
transmission and communication towers,
railway system, and other similar
permanent structures: Fifteen (15) years.

In case of semi-permanent structures, such as
buildings of types 1, 2, and 3 as classified
under the National Building Code of the
Philippines, concrete/asphalt roads, concrete
river control, drainage, irrigation lined canals,
river landing, deep wells, rock causeway,
pedestrian overpass, and other similar semi-

permanent structures: Five (5) years.

In case of other structures, such as Bailey and
wooden bridges, shallow wells, spring
developments, and other similar structures:

Two (2) years.

10. Dayworks are applicable at the rate
shown in the Contractor’s original Bid.

11.1. The Contractor shall submit the
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SECTION IV — GENERAL CONDITIONS OF
CONTRACT

SECTION V — SPECIAL CONDITIONS
OF CONTRACT

12.

13.

14.

Program of Work showing the general
methods, arrangements, order, and timing
for all the activities in the Works. The
submissions of the Program of Work are
indicated in the SCC.

11.2. The Contractor shall submit to the Procuring
Entity’s Representative for approval an
updated Program of Work at intervals no
longer than the period stated in the SCC. If
the Contractor does not submit an updated
Program of Work within this period, the
Procuring Entity’s Representative may
withhold the amount stated in the SCC from
the next payment certificate and continue to
withhold this amount until the next payment
after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the
Procuring Entity to inspect the Contractor’s
accounts and records relating to the
performance of the Contractor and to have
them audited by auditors of the GOP or the
Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written
request of the Contractor which shall be
submitted as a Contract document, make an
advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of
the total contract price, to be made in lump
sum, or at the most two installments according
to a schedule specified in the SCC, subject to
the requirements in Annex “E” of the 2016
revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for
payment for Work accomplished. Such
requests for payment shall be verified and
certified by the Procuring Entity’s
Representative/Project Engineer. Except as
otherwise stipulated in the SCC, materials and
equipment delivered on the site but not

Program of Work to the Procuring Entity’s
Representative within ten (10) calendar
days from delivery of the Notice of
Award.

11.2. The amount to be withheld for late
submission of an updated Program of
Work is equivalent to 25% of the amount
of bidding documents.

13. No further instruction.

14. Materials and equipment delivered on
the site but not completely put in place
shall not be included for payment.

- The first progress payment may be paid
by the Procuring Entity to the Contractor
provided that at least twenty percent
(20%) of the work has been accomplished
as certified by the Procuring Entity’s
Representative
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SECTION IV — GENERAL CONDITIONS OF

CONTRACT

SECTION V — SPECIAL CONDITIONS
OF CONTRACT

15.

15.1.

15.2

completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

If required, the Contractor will provide “as
built” Drawings and/or operating and
maintenance manuals as specified in the SCC.

. If the Contractor does not provide the
Drawings and/or manuals by the dates stated
above, or they do not receive the Procuring
Entity’s Representative’s approval, the Procuring
Entity’s Representative may withhold the
amount stated in the SCC from payments due to

the Contractor.

15.1. The date by which operating and
maintenance manuals are required
is within seven (7) days.

15.2. The final billing will be withheld for
failing to produce “as built” drawings
and/or operating and maintenance
manuals by the date.
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