

# **IB 2022-29: PROCUREMENT OF VARIOUS FABRICATED FURNITURE**



## **SECTION VI – SCHEDULE OF REQUIREMENTS**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
1	<b>BOOKSHELVES</b>	22	60 calendar days from receipt of PO and NTP
2	<b>CABINET</b>	1	60 calendar days from receipt of PO and NTP
3	<b>SHELF AND MEDICAL CABINET</b>	1	60 calendar days from receipt of PO and NTP
4	<b>SHELF, for kitchen area</b>	1	60 calendar days from receipt of PO and NTP
5	<b>DIVIDER CABINET AND WALL HANGED CABINET</b>	1	60 calendar days from receipt of PO and NTP
6	<b>CABINET, for conference room</b>	1	60 calendar days from receipt of PO and NTP
7	<b>CABINET, for INSECT showcasing</b>	1	60 calendar days from receipt of PO and NTP
8	<b>CONFERENCE TABLE</b>	1	60 calendar days from receipt of PO and NTP
9	<b>OFFICE TABLE</b>	3	60 calendar days from receipt of PO and NTP
	XXXXXXXXXXXXXXXXXX		

\_\_\_\_\_  
Signature over Printed Name of Bidder

\_\_\_\_\_  
Date