


**IB 2023-18- SUPPLY, DELIVERY AND INSTALLATION OF
VARIOUS LABORATORY EQUIPMENT**

**SECTION 6 –
SCHEDULE OF
REQUIREMENTS**



IB 2023-18- SUPPLY, DELIVERY AND INSTALLATION OF VARIOUS LABORATORY EQUIPMENT

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
1	Bottle Top Dispenser	2 units	45 calendar days from receipt of PO and NTP
2	ELISA Reader	1 unit	
3	Double Water Distiller	1 unit	
4	Vertical Laminar Flow	1 unit	
5	Vortex Mixer	1 unit	
6	Emergency Shower and Eye Wash	1 unit	
7	Centrifuge	1 set	
8	Water Bath	1 set	
	XXXXXXXXXXXXXXXXXXXX		

Name of Bidder over Printed Name

Designation

Date