

***IB 2023-28: PROCUREMENT OF VARIOUS BAKING MACHINES FOR BAKERY
PROJECT***



**SECTION VI –
SCHEDULE OF
REQUIREMENTS**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
1	SUPPLY AND DELIVERY OF AUTOMATIC DOUGH ROLLER	1	15 calendar days from receipt of PO and NTP
2	SUPPLY AND DELIVERY OF PILLOW PACKING MACHINE	1	15 calendar days from receipt of PO and NTP
3	SUPPLY AND DELIVERY OF COOKING MIXER	1	15 calendar days from receipt of PO and NTP
4	SUPPLY AND DELIVERY OF DOUGH CUTTING MACHINE	1	15 calendar days from receipt of PO and NTP
5	SUPPLY AND DELIVERY OF ELECTRIC BREAD PROOFER	2	15 calendar days from receipt of PO and NTP
6	SUPPLY AND DELIVERY OF GRINDING MACHINE	1	15 calendar days from receipt of PO and NTP
7	SUPPLY AND DELIVERY OF SEMI AUTOMATIC BAG CLOSING MACHINE	1	15 calendar days from receipt of PO and NTP
8	SUPPLY AND DELIVERY OF SPIRAL MIXER	1	15 calendar days from receipt of PO and NTP
	XXXXXXXXXXXXXXXXXX		

Name of Bidder over Printed Name

Date