

**IB 2024-09A Procurement of various Information Technology (IT)
Equipment for Benguet State University (BSU)-EPA**



**SECTION 6 –
SCHEDULE OF
REQUIREMENTS**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
	Supply and Delivery of IT Equipment of BSU - EPA (to be procured per sub-lots)		
Sub Lots:			
2	12 units LAPTOP COMPUTERS	1 lot	
3	6-units Computer Printers	1 lot	
	Refer to the list		

Name of Bidder over Printed Name

Date