

IB 2023 –24A PROCUREMENT OF VARIUS CONSTRUCTION SUPPLIES AND MATERIALS FOR THE REPAIR OF VARIOUS UNIVERSITY BUILDINGS



SECTION VI – SCHEDULE OF REQUIREMENTS



**IB 2023 –24A PROCUREMENT OF VARIUS CONSTRUCTION SUPPLIES AND MATERIALS FOR THE
REPAIR OF VARIOUS UNIVERSITY BUILDINGS**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered Weeks/ Months
Lot A	Supply and Delivery of Construction Materials for the propose Canopy fronting the OUR	144,343.00	30 Calendar Days from receipt of PO and NTP except for PORTLAND CEMENT *
Lot B	Supply and Delivery of Construction Materials for the proposed Landscaping Unit Building	535,627.50	
Lot C	Supply and Delivery of Construction materials for the general repair of male CR (University Gym)	292,260.00	
Lot D	Supply and Delivery of Construction materials for the general repair of CR for College of Engineering	170,080.00	
Lot E	Supply and Delivery of Construction materials for the general repair of CR for Old Admin Building	512,500.00	
Lot F	Supply and Delivery of Construction materials for the improvement of Plant Boxes and Pathways including shimumura park	303,820.00	
Lot G	Supply and Delivery of Construction for fencing at the flood control	258,040.00	30 Calendar Days from receipt of PO and NTP
Lot H	Supply and Delivery of Construction Materials for Repair and Maintenance of University Buildings	498,995.00	
*For all Portland Cement delivery period will be seven (7) days upon receipt of <u>ORDER</u> until December 31, 2023			

Name of Bidder over Printed Name

Date