

**IB 2023-13: PROCUREMENT OF VARIOUS
INFORMATION TECHNOLOGY (IT) SUPPLIES AND
EQUIPMENT FOR COLLEGE OF HUMAN KINETICS
(CHK)**



**SECTION VI –
SCHEDULE OF
REQUIREMENTS**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
A.	SUPPLY AND DELIVERY OF 65" Smart TV	1 LOT	30 calendar days from receipt of PO and NTP
B.	SUPPLY AND DELIVERY OF LED Wall	1 LOT	30 calendar days from receipt of PO and NTP
C.	SUPPLY AND DELIVERY OF VARIOUS SUPPLIES	1 LOT	30 calendar days from receipt of PO and NTP
	XXXXXXXXXXXXXXXXXX		

Name of Bidder over Printed Name

Date