

**IB 2023-15: Procurement of various Information Technology (IT)
Supplies and Equipment for Benguet State University (BSU)- La
Trinidad (LT) Campus**



SECTION 6 – SCHEDULE OF REQUIREMENTS

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
A.	1 lot Supply and Delivery 24 units of Laptop Computers /Notebook (Brand - new)	1 lot	
B.	1 lot Supply and Delivery of 42 sets Desktop Computers / All in One Computers (Brand - new)	1 lot	
C.	1 lot Supply and Delivery of (Brand - new) Equipment (Server, Data Back-up Storage and Biometric Reader/ Scanner/Sensor) for HRMO	1 lot	
D.	1 lot Supply and Delivery of various 80 units Printers (Brand - new)	1 lot	
E.	1 lot Supply and Delivery of 15 units Smart TV (various sizes, Brand - new)	1 lot	
F.	1 Lot Supply and Delivery of 8 units Multi- media Projector (Brand - new)	1 lot	
G.	1 lot Supply and Delivery of 8 units DSLR Camera/ Video Camera (Brand - new)	1 lot	
H.	1 lot Supply and Delivery Photocopiers /Risograph Machine, (Brand - new)	1 lot	
I.	1 lot Supply and Delivery of 1-unit Interactive Whiteboard (Brand - new)	1 lot	
G.	1 lot Supply and Delivery of 15 units Kiosk Library Tablet (Brand - new)	1 lot	
K.	1 lot Supply and Delivery of various brand - new items of IT Peripherals	1 lot	
L.	1 lot Supply and Delivery LED Wall for CHK (Second Posting)	1 lot	

Name of Bidder over Printed Name

Date