


**IB 2023-19- PROCUREMENT OF VARIOUS LABORATORY
EQUIPMENT**

**SECTION 6 –
SCHEDULE OF
REQUIREMENTS**



IB 2023-19- PROCUREMENT OF VARIOUS LABORATORY EQUIPMENT

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
1	Vertical Laminar Flow Hood/ Clean Bench	1 unit	60 calendar days from receipt of PO and NTP
2	UV-VIS Spectrophotometer	1 unit	
3	Vertical Autoclave	1 unit	
4	Continuous Stirred Tank Fermenter/ Bioreactor	1 unit	
5	Water Purification System	1 unit	
6	Ultra-low Freezer	1 unit	
7	Oven Sterilizer	1 unit	
8	Laboratory Refrigerator	1 unit	
9	Shaker Incubator	1 unit	
	XXXXXXXXXXXXXXXXXXXX		

Name of Bidder over Printed Name

Designation

Date