

IB 2024 –06 PROCUREMENT OF VARIOUS CONSTRUCTION, ELECTRICAL AND PLUMBING SUPPLIES AND EQUIPMENTS



SECTION VI – SCHEDULE OF REQUIREMENTS

**IB 2024 –06 PROCUREMENT OF VARIUS CONSTRUCTION, ELECTRICAL AND PLUMBING SUPPLIES
AND EQUIPMENT**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

| <i>Item Number</i> | <i>Description</i> | <i>Quantity</i> | <i>Delivered Weeks/ Months</i> |
|---------------------------|--|--------------------------|---|
| <i>Lot 1</i> | <i>Supply and Delivery of Construction Supplies</i> | <i>741,530.00</i> | <i>30 Calendar Days from receipt of PO and NTP</i> |
| <i>Lot 2</i> | <i>Supply and Delivery of Plumbing Supplies</i> | <i>309,164.50</i> | |
| <i>Lot 3</i> | <i>Supply and Delivery of Electrical Supplies</i> | <i>513,177.59</i> | |
| <i>Lot 4</i> | <i>Supply and Delivery of Equipment</i> | <i>44,636.00</i> | |

Name of Bidder over Printed Name

Date