



SECTION VI – SCHEDULE OF REQUIREMENTS

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
1	SUPPLY AND DELIVERY OF PHOTOCOPIERS	4	30 calendar days from receipt of PO and NTP
2	SUPPLY AND DELIVERY OF DIGITAL DUPLICATOR	1	30 calendar days from receipt of PO and NTP
	XXXXXXXXXXXXXXXXXX		

Name of Bidder over Printed Name

Date