

**IB 2022-12 – PROCUREMENT OF VARIOUS
LABORATORY EQUIPMENT FOR THE COLLEGE OF
ENGINEERING**



**SECTION VI –
SCHEDULE OF
REQUIREMENTS**

**IB 2022-12 – PROCUREMENT OF VARIOUS LABORATORY EQUIPMENT
FOR THE COLLEGE OF ENGINEERING**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
1	Engine Dynamometer with complete accessories	1 unit	45 calendar days from receipt of NTP
2	Universal Testing Machine	1 unit	
3	Oven	1 unit	
4	Coring Drilling Machine	1 unit	
5	Electrical Engineering Laboratory Equipment	1 lot	
6	Engineering Science Set	1 lot	
7	Mig Welding Machine	1 unit	
	XXXXXXXXXXXXXXXXXXXX		

Name of Bidder over Printed Name

Date