

**IB 2022-16: PROCUREMENT OF STRUCTURED CABLING AT  
MAIN UNIVERSITY LIBRARY BUILDING**

**SECTION VI –  
SCHEDULE OF  
REQUIREMENTS**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
A.	Supply, Delivery, Installation, Testing and Commissioning of Structured Cabling at the Library Building of La Trinidad Campus	1 LOT	50 calendar days from receipt of PO and NTP
	XXXXXXXXXXXXXXXXXXXX		

\_\_\_\_\_

*Signature over Printed Name of Bidder*

\_\_\_\_\_

*Date*