


**IB 2022-23 –BACKHAUL/ INTERNET CONNECTIVITY FOR
BENGUET STATE UNIVERSITY CAMPUSES FOR TWO (2)
YEARS**

**SECTION VI –
SCHEDULE OF
REQUIREMENTS**



**IB 2022-23 –BACKHAUL/ INTERNET CONNECTIVITY FOR BENGUET
STATE UNIVERSITY CAMPUSES FOR TWO (2) YEARS**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
Lot 1	Backhaul/ Internet Connectivity for Bokod Campus;	1 lot	60 calendar days
Lot 2	Internet Connectivity for Buguias Campus	1 lot	30 calendar days
	XXXXXXXXXXXXXXXXXX		

Name of Bidder over Printed Name

Designation

Date