



**IB 2022-18 –FIBER OPTICS BACKBONE CABLING
AT LA TRINIDAD CAMPUS**

**SECTION VI –
SCHEDULE OF
REQUIREMENTS**

IB 2022-18 –FIBER OPTICS BACKBONE CABLING AT LA TRINIDAD CAMPUS

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
1	Fiber Optics Backbone Cabling at La Trinidad Campus (Supply, Delivery, Installation, Testing and Commissioning of Fiber Optics Backbone Cabling at La Trinidad Campus.)	1 lot	120 calendar days
	XXXXXXXXXXXXXXXXXX		

Name of Bidder over Printed Name

Designation

Date