

**IB 2022-24: PROCUREMENT OF SPORTS UNIFORM FOR
LA TRINIDAD, BUGUIAS AND BOKOD CAMPUSES**

**SECTION VI –
SCHEDULE OF
REQUIREMENTS**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Delivered, weeks/ Months
A.	Supply and Delivery of 718 sets Sports Uniform (Jacket, T-shirt and Jogging Pants)	1 LOT	25 calendar days (200 sets) and 45 calendar days (518 sets) from receipt of PO and NTP
	XXXXXXXXXXXXXXXXXXXX		

Signature over Printed Name of Bidder

Date