

Republic of the Philippines  
**BENGUET STATE UNIVERSITY**

La Trinidad, Benguet Province 2601  
 Tel # (074) 422-2401 Telefax (074) 422-2176

**Agency** : BENGUET STATE UNIVERSITY  
**Name of Project** : **CONSTRUCTION OF BSU-AGRI PROCESSING CENTER - Phase 1**  
**Location of Project** : Km. 6, La Trinidad, Benguet  
**Project Description** : Construction of a 3-storey Agri- Processing Center (APC) with an area of 439.93 sq.m  
**Contract Duration** : 180 Calendar days  
**Approved Budget for the Contract:** : Php. 10,000,000.00  
**Source of fund** : DA-BAR (Establishment of Benguet State University- Agri-Processing Center (BSU-APC) Project)

<b>BILL OF QUANTITIES</b>						
ITEM NO.	Scope of Work	% WEIGHT	QUANTITY	UNIT	UNIT COST	TOTAL COST
A	Mobilization/ Demobilization		1	lumpsum		
B	Structure Excavation		840.00	cu.m.		
C	Embankment ( From Excavation)		938.50	cu.m.		
D	Gravel Fill/ Bedding		29.00	cu.m.		
F	Structural Concrete Works		259.00	cu.m.		
G	Reinforcing Steel (Grade 40)		42,857.30	kg		
H	Scaffolding & Formworks/ Falseworks for all item of works		439.93	sq.m.		
I	Sewer Line Works (Septic Vault)		9.00	sq.m.		
J	CHB Works (including Reinforcing Steel)		574.01	sq.m.		
K	Cement Plaster Finish		1,435.03	sq.m.		
M	Water Proofing Works		253.94	sq.m.		
N	Cement Floor Leveling/ Cement Floor Finish		439.93	sq.m.		
O	Plain Ceiling (Gypsum board panel on tee runners)		78.58	sq.m.		
P	Railings		13.20	l.m.		
Q1	Structural Steel (fabricated Canopy Steel Works Welding Works)		423.90	kg		
Q4	Metal Structures Accessories (Canopy Hanger bracing)		69.26	kg		
Q5	Metal Structures Accessories (Steel Plate)		339.12	kg		
Q6	Structural Steel, Welding Works at Fire Escape Access		1,681.98	kg		
T	Tile & Floor Finish Works		514.32	sq.m.		
Ua	Doors		28.54	sq.m.		
Ub	Windows Glass and Glazing		60.07	sq.m.		
Va	Painting Works (Masonry/ Concrete)		1,435.03	sq.m.		

**BILL OF QUANTITIES**

ITEM NO.	Scope of Work	% WEIGHT	QUANTITY	UNIT	UNIT COST	TOTAL COST
Vb	Ceiling & Dry Wallpainting works		418.00	sq.m.		
Vc	Painting Works Duco (Flush Doors & Door Jambs)		16.92	sq.m.		
Vd	Painting Works ( Wood Door & Door Jambs)		8.09	sq.m.		
Ve	Painting Works (Metal)		202.19	sq.m.		
W	Plumbing Works		1.00	lumpsum		
Xa	Conduits, Boxes and Fittings		349.54	lm		
Xb	Wires and Wiring Devices		349.54	lm		
Xc	Power Load Center, Switchgear and Panelboards		1.00	lumpsum		
Xd	Lighting Fixtures		43.00	sets		
Ya	Temporary Facilities		1.00	lumpsum		
Yb	Occupational Safety and Health Program		1.00	lumpsum		
Yc	Project Billboard/ Signboard		1.00	each		
Z	Permits and Technical Requirements		1.00	lumpsum		

**BREAKDOWN OF BID COST:**

<b>A.</b>	Direct Cost	
	Equipment	
	Labor	
	Materials	
<b>B.</b>	Indirect Cost	
	OCM	
	Contractor's Profit	
	Taxes	
<b>C.</b>	<b>PROJECT COST ( Total A +B)</b>	
<b>TOTAL BID AMOUNT</b>		_____
<b>Total Bid Amount in Words:</b>		_____

I hereby submit the foregoing bid; and that I understood the terms and conditions of the contract.

\_\_\_\_\_  
*Name of Bidder/ Contractor*  
*Position*  
*Name of Firm/ Company*  
 Date : \_\_\_\_\_